

The workshop journey

Every handoff. Every screen. One proposed build target.

84

HIGH-FIDELITY SCREENS

Customer, service desk, mechanic and manager journeys—from the first booking request to physical collection.

RELEASE 1 BOUNDARY

Booking, workshop jobs, itemised quotes and approval, email, SMS and WhatsApp, one Lightspeed connection, printed job cards and scannable bike tags.

FOR STORE REVIEW

Confirm the customer and staff workflows, then resolve the annotated choices around Lightspeed access, booking defaults, messaging providers and physical print hardware.

This document is a visual specification using fictional data. Connected-provider screens show intended states; they do not claim live API access, delivery or printing. Invoicing, online payments, refunds, customer import, reports, group capacity and recovery development are outside Release 1.

01 / Choose a service

PHONE VIEWPORT · 390 × 844

North Street Cycles

Step 1 of 4

A better ride starts here.

Book your bike into North Street Cycles. Tell us what it needs; we'll take care of the rest.

●

Standard service

£65

Safety check, gears, brakes & tune-up

⦿

I'm not sure what's wrong

Describe the problem. We'll advise.

↺

Brake service

From £35 · parts quoted separately

Service prices include VAT. Additional work is always agreed with you.

Continue →

Workshop care, powered by Wheelhouse

DESIGN INTENT Embedded shop-branded booking, also usable as a standalone page. Known service and diagnosis entry both lead into the same job journey.

Customer · phone · P03 · P05

NEXT → Describe the bike & problem

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

02 / Describe the bike & problem

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

Step 2 of 4

Tell us about your bike.

Bike make & model

Trek Domane AL 3

Colour / identifying detail

Green · black mudguards

Anything we should look at?

My rear brake squeals and feels weak. The gears could use a tune-up too.

When does the brake noise happen?

When braking, wet or dryv

+ Add photos or a short video

Optional · you can also show us at drop-off

Choose a day →

Workshop care, powered by Wheelhouse

DESIGN INTENT Service questions appear here, not in a separate survey. Media is optional. Upload selection stays local in this review artefact.

03 / Choose drop-off or appointment

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

Step 3 of 4

When can you drop in?

Drop-off day

Exact appointment

Drop your bike off during opening hours. Your mechanic’s start time is arranged separately.

September 2026

< >

M	T	W	T	F	S	S
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27

Thursday 17 September

Drop off 09:00–18:00

We’ll confirm availability after reviewing your request.

Continue with Thursday →

No suitable day?

DESIGN INTENT

Proposed date in this fixed scenario is 17 September. The production calendar must recompute availability atomically. Drop-off never implies a promised start.

04 / Contact & update preferences

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

Step 4 of 4

How can we reach you?

Full name

Maya Patel

Email

maya@example.test

Mobile number

07700 900 142

Workshop updates

Choose where you’d like booking and job updates.

☒ Email

☒ SMS

☐ WhatsApp

☒ I agree to the booking terms and privacy notice shown by the shop.

DESIGN INTENT

No customer account. Matching a phone number never exposes existing records. Marketing permission is separate from job updates. The review artefact uses fictional details.

05 / Request received

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

✓

Awaiting shop confirmation

Your request is with us.

We'll review it and send you a confirmation.
Please wait for that before bringing your bike in.

Standard service

Trek Domane AL 3
Requested: Thu 17 September

Reference

WH-1042

Keep your private progress link. You can check the request or send us a message here.

View request

Change or cancel request

Workshop care, powered by Wheelhouse

DESIGN INTENT

Review-mode request is not confirmed. Automatic acceptance is a separate configured path, shown by the confirmed screen after successful capacity reservation.

Customer · phone · P04 · P05

NEXT → Review incoming requests

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

06 / Review incoming requests

DESKTOP VIEWPORT · 1,100 × 760



Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Search jobs, customers or scan a tag

North Street
Cycles

JL

Booking requests

3 requests need a decision. Confirm the work before the customer travels.

Needs review · 3

Confirmed today · 6

Customer / bike	Requested work	Requested day	Effort	
Maya Patel Trek Domane AL 3 · green	Standard service Rear brake squeal	Thu 17 Sep	60 min	Review
Oliver Chen Brompton C Line · black	Not sure / diagnosis	Fri 18 Sep	To assess	Review diagnosis
Sam Reed Specialized Sirrus · grey	Brake service	Fri 18 Sep	45 min	Needs review

Requests awaiting a decision are shown separately from confirmed work. Reservation expiry is visible on each request.

DESIGN INTENT

Staff can distinguish requests from confirmed capacity and review the customer’s own words. Operational counts stay in scope; this is not a report.

Service desk · desktop · P02 · P04 · P05

NEXT → Confirm the request

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Review booking request

WH-1042 · received today at 08:42

Maya Patel

Trek Domane AL 3 · green · black mudguards

Needs review

What the customer told us

“My rear brake squeals and feels weak. The gears could use a tune-up too.”

Standard service · £65.00

60 minutes planned. Parts and additional work require agreement.

Customer communication

Confirmation by email and SMS. The private progress link shows the same booking.

Reserve the work

Drop-off day

2026-09-17

Allocation

Shared workshop queuev

2 hours available after this booking.

Request reservation expires today at 12:00. Confirming keeps the allocation.

Confirm booking

Offer another date

Decline with a message

DESIGN INTENT

Accept reserves capacity once. Reject includes a human explanation. A failed acceptance must leave the request unchanged.

Service desk · desktop · P04 · P05

NEXT → Booking confirmed

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

North Street Cycles

*

✓

Booking confirmed

We’ll see you Thursday.

Bring your Trek Domane to North Street Cycles on 17 September.

DROP-OFF WINDOW

09:00–18:00

WHERE TO FIND US

24 North Street

Please bring the lock key and let us know about any accessories.

A drop-off day isn’t a fixed mechanic start time. We’ll update you after inspection.

View my booking

Change or cancel

Workshop care, powered by Wheelhouse

DESIGN INTENT

This is the result for reviewed acceptance or a successful automatically accepted booking. It must never appear before reservation succeeds.

09 / The workshop at a glance

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Today's workshop

Thursday 17 September · one shop, one view of the work

EXPECTED TODAY

8 bikes

3 still to arrive

IN THE WORKSHOP

12

4 ready to collect

PLANNED EFFORT

6h / 8h

Shared and assigned, counted once

+ New job

Arrivals · 3

Shared queue · 4

Needs attention · 2

Ready · 4

Job / customer	Bike	Work	Custody	
WH-1042 · Maya Patel	Trek Domane AL 3	Standard service	Expected	Book in
WH-1045 · Jamie Brooks	Giant Escape 2	Gear adjustment	Expected	10:30 appointment
WH-1047 · Aisha Khan	Cannondale Quick	Safety check	Expected	Drop-off

DESIGN INTENT

Queues and custody are independent of work state. Counters are operational, not a reporting dashboard. A walk-in uses the same job model.

Service desk · desktop · P02 · P04

NEXT → Book the bike into the shop

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17 SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Confirm what arrived

Bike identification

Green · black mudguards

Accessories received

Rear light, lock key

Condition / handover note

Scuff on left bar end. Customer reports rear brake noise.

Book-in checklist

Bike is physically in the shop

Identity and accessories checked

Print bike tag on Front desk Zebra

A tag prints when you confirm book-in. Pending requests do not print tags.

Confirm book-in & print tag

Expected

DESIGN INTENT Explicit custody event. Default auto-print can be set by the shop. Recording arrival must succeed even if the printer is offline, with a visible print task.

Service desk · desktop · P02 · P08

NEXT → Print & attach the bike tag

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

NORTH STREET CYCLES

WH-1042

TREK DOMANE AL 3

Green · black mudguards

Scan to open staff job

Bike tag sent

Acknowledged

Front desk Zebra · 1 copy
09:12 · printed by Jack Lewis

Attach the tag where it can be scanned
without removing it from the bike.

Scan / look up the job

Need another copy?

Check the printer output before reprinting.


DESIGN INTENT

Valid specimen QR encodes https://wheelhouse.example/staff/jobs/WH-1042 (reserved example domain). Final label size, driver, customer-detail policy and 1D barcode need physical shop validation. “Acknowledged” is a designed state, not evidence of a real print.

Service desk · desktop · P08

NEXT → Scan → authenticated job

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario



DESIGN INTENT

Staff-only QR route. A signed-out scan returns to this job after login. A different shop gets no customer or job disclosure. The local artefact does not access a camera.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

New workshop job

Use the same workflow for a customer at the counter.

Customer & bike

Find customer by name, phone or email

Maya Patel

Maya Patel

07700 900 142 · maya@example.test

Trek Domane AL 3 · green

Work requested

Standard service; inspect rear brake

☐

Bike is here now

Plan the work

Planned effort

60 minutes

Drop-off day

2026-09-17

Queue / technician

Shared workshop queue

v

Create job & book in

New customers and bikes can be added at the counter. No sale or invoice is created by this action.

DESIGN INTENT

Staff-only customer search. Walk-in with bike present shares the explicit custody/checklist event and capacity checks.

Service desk · desktop · P02 · P04

NEXT → Book the bike into the shop

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

14 / The complete job workspace

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Customer & bike

Maya Patel · 07700 900 142

Trek Domane AL 3 · green · black mudguards

Customer’s concern

Rear brake squeals and feels weak. Gears need a tune-up.

Bike in shop

Lock key received

Rear light received

Next action

Inspect the brake and agree any additional work before starting it.

Planned work

Standard service · 60 minutes

£65.00 agreed

Edit quote

Bike tag

WH-1042 · attached at intake

Print / scan

In workshop

DESIGN INTENT

Job is independent of a sale. Product, customer, bike and service writer controls belong here; separate work status and custody are visible.

Service desk · desktop · P02

NEXT → Inspect & explain the findings

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Activity & decisions

●

Inspection recorded

Alex Morgan · 10:42 · rear pads worn, cable optional

●

Bike received

Jack Lewis · 09:12 · lock key + rear light

●

Booking confirmed

Jack Lewis · 09:01 · shared queue, 60 minutes

●

Booking requested

Maya Patel · 08:42 · standard service, requested Thursday

In workshop

DESIGN INTENT

Actor, time and prior decisions remain attributable. This is job activity, not a reporting suite.

Service desk · desktop · P02

NEXT → The complete job workspace

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

DESKTOP VIEWPORT · 1,100 × 760

DESIGN INTENT

Tag and A4 card share a stable QR but different layouts. Physical printer and stock need verification. No invoice/receipt template.

Service desk · desktop · P08

NEXT → Print & attach the bike tag

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

17 / Open the mechanic’s job

PHONE VIEWPORT · 390 × 844

● Wheelhouse


AM

WH-1042

In workshop

Trek Domane AL 3

Maya Patel · green · black mudguards



Customer’s concern

Rear brake squeals and feels weak. Gears need a tune-up.

Agreed service

£65.00

60 min planned · shared queue

Start inspection

View job conversation

North Street Cycles · Alex Morgan

DESIGN INTENT

Phone is a working tool for inspection, not a shrunk desktop table. Opening a job does not claim it or start work.

18 / Inspect & explain the findings

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM

WH-1042 / INSPECTION

What needs attention?

Frame & fork checked

Wheels & tyres checked

Gears checked

Rear brake pads

Needs work

Finding for the customer

The rear pads are worn. We recommend replacing the pads and adjusting the brake. The gear cable can wait.

Add inspection photos or video

Save findings & build quote

North Street Cycles · Alex Morgan

DESIGN INTENT

Completed template answers are preserved if the shop later changes the checklist. Media is explicitly attached to the job and shared with the customer when sent.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Work	Qty	Amount	
Standard service Labour · 60 min	1	£65.00	Agreed
Shimano brake pads Part · B05S-RX	1	£28.00	New
Fit & adjust brakes Labour · 30 min	1	£18.00	New
Replace gear cable Optional · cable still serviceable	1	£12.00	Optional

+ Add service, SKU or scanned part

Quote revision 2

£65 service already agreed.
Additional work needs a decision.

All proposed work

£123.00

Includes £20.50 VAT. Final amount depends on selected lines.

Message to Maya

We found worn rear pads. The gear cable is optional; it can wait.

Preview & send for approval

DESIGN INTENT

£65 + £28 + £18 + £12 = £123 proposed. Parts and fitting are explained as one repair dependency; declining necessary fitting must not authorise an unsafe partial repair.

Service desk · desktop · P03

NEXT → Send the approval request

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

DESKTOP VIEWPORT · 1,100 × 760

DESIGN INTENT

Send honours selected channels at send time; no blind retries after uncertain delivery. This artefact routes to the customer preview and sends nothing.

Service desk · desktop · P03 · P05 · P06

NEXT → Approve each line

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

21 / Approve each line

PHONE VIEWPORT · 390 × 844

North Street Cycles

WH-1042 / QUOTE 2

A little extra care.

The rear pads are worn. Please choose the work you’d like us to do.

Alex’s inspection

The pads and fitting belong together. The gear cable can safely wait.

Standard service

Already approved

£65

☒ Brake pads · £28

New rear brake pads

☒ Fit & adjust brakes · £18

Required with new pads

☐ Gear cable · £12

Optional · unchecked work will be declined

Your approved total

£111.00

Including VAT · no payment taken here

Confirm my choices

Ask a question first

Workshop care, powered by Wheelhouse

DESIGN INTENT Interactive selections update the total. Both brake lines remain individually visible and their dependency is explicit. Consent is bound to quote revision 2. Unchecked new lines are declined.

22 / Know what was agreed

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

✓

Your choices are saved.

We'll carry out the work you approved and leave the rest.

Standard service

Approved

Brake pads & fitting

Approved

Gear cable

Declined

Agreed total

£111.00

Quote 2 · recorded today at 11:18.
We'll ask again if the agreed work changes.

View job progress

Workshop care, powered by Wheelhouse

DESIGN INTENT

Confirmation reflects selections from the interactive quote screen. The standard walkthrough uses £111 with the £12 cable declined.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Approved

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Maya responded at 11:18. Quote 2: £111.00 approved; optional gear cable declined.

Work	Qty	Amount	Decision
Standard service Labour · 60 min	1	£65.00	Approved
Shimano brake pads Part · B05S-RX	1	£28.00	Approved
Fit & adjust brakes Labour · 30 min	1	£18.00	Approved
Replace gear cable Optional · cable still serviceable	1	£12.00	Declined

Ready to allocate

Approved effort: 90 minutes.
Recheck capacity for the extra 30 minutes before committing the work.

Allocate approved work

Review POS handoff

Changing an approved line creates a new proposal. Original decisions stay in the history.

DESIGN INTENT

Fixed canonical £111 scenario. Any additional effort must reserve capacity, independently of monetary consent. Approval does not mean the work is already scheduled.

Service desk · desktop · P02 · P03 · P04

NEXT → Allocate work in the diary

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Add to WH-1042

Quote / item search

Search name, SKU or scan a product barcode

Shimano brake pads

Products

Services

Stock refreshed 11:20

Product / variant	SKU	At this shop	Price	
Shimano resin brake pads B05S-RX · spring included	B05S-RX	6	£28.00	Add 1
Shimano resin brake pads L05A-RF · finned	L05A-RF	2	£34.00	Different fit

Confirm compatibility before adding. Stock is supplied by the chosen Lightspeed connection.

DESIGN INTENT

Grouped product variants with distinct SKU/barcode identity. Catalogue price is copied into the proposal; approval snapshots remain immutable.

Service desk · desktop · P02 · P03 · P07

NEXT → Build the itemised quote

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Workshop diary

Thursday 17 September · 30-minute grid

Day

Week

Month

8h available

6h allocated

1h shared

	Alex Morgan 4h available	Jo Taylor 4h available	Shared queue Unassigned effort
09:00	WH-1038 · Safety check 09:00–10:00 · 60 min	WH-1040 · Gear service 09:00–10:30 · 90 min	WH-1046 · Standard service 60 min · drop-off
10:00			
11:00	WH-1042 · Maya Patel Trek Domane · 90 min 11:30–13:00 · approved £111	Lunch / unavailable 12:00–12:30	
12:00			
13:00			

Drop-off allocations consume effort without promising a start time.

Save allocation

DESIGN INTENT

Proposed allocation shown for review. Move saves atomically and retains the old allocation on conflict. Shared-to-mechanic transfer must not double-count. Day, week and month views share one capacity model.

Service desk · desktop · P04

NEXT → Take work from the shared queue

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

26 / Take work from the shared queue

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM

Ready to work.

Thursday 17 September

Shared · 4

My work · 2

WH-1042

Approved

Trek Domane AL 3

Standard service + rear brakes
90 min · target Fri 18 Sep, 16:00

Agreed work

£111.00

Take this job & start work

WH-1046

Scheduled

Specialized Allez

Standard service · 60 min

North Street Cycles · Alex Morgan

DESIGN INTENT

Alternative to desk allocation: shared-queue claim is atomic. If another mechanic takes it first, show the owner and leave capacity unchanged.

27 / Do the approved work

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM

WH-1042 · MY WORK

In progress

Service & rear brakes

Trek Domane AL 3 · Maya Patel

Approved work

■

Standard service

■

Rear brake pads fitted

■

Brakes adjusted & tested

Gear cable declined. Leave unchanged.

Workshop note

Rear pads replaced. Brake tested. Gears adjusted; existing cable retained.

Work finished → final checks

Waiting for parts

Need approval for a change

North Street Cycles · Alex Morgan

DESIGN INTENT

Only approved work is actionable. Work finished, ready for collection and physically collected are separate events. Notes are staff-only unless explicitly shared.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Waiting for parts

Part / reason

Replacement rear brake pads delayed

Revised target ready

2026-09-19T16:00

Customer update

The brake pads are arriving later than expected. We’re aiming for Saturday at 16:00 and will confirm as soon as your bike is ready.

Work still required

30 minutes for pads and adjustment.

Keep unfinished effort visible when replanning. Custody stays “In shop”.

Replan remaining effort

DESIGN INTENT

Exception scenario: revised date and remaining effort are independent. This branch does not silently overwrite the canonical on-time walkthrough.

Service desk · desktop · P02 · P04 · P06

NEXT → Customer follows up

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

29 / One job conversation

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Messages

Conversations attached to the job, across email, SMS and WhatsApp.

Needs a reply · 2

Maya Patel

WH-1042 · Trek Domane

Thanks. Can I collect after work?

Oliver Chen

WH-1048 · Brompton

It clicks under load.

Maya Patel / WH-1042

SMS

Hi Maya, your bike is ready to collect. We're open until 18:00.

SMS · delivered 15:42

Thanks. Can I collect after work?

SMS · received 15:46

Reply via

SMS · customer selected

Message

Of course. We're here until 18:00. See you later!

Replies remain attached to this job.

Send reply

DESIGN INTENT Illustrative sent/received states. Production inbound matching, consent and provider capability must be proven; sending in this artefact is navigation only.


Service desk · desktop · P06

NEXT → Customer follows up

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

30 / Customer follows up

PHONE VIEWPORT · 390 × 844



DESIGN INTENT

Secure customer thread. The ready-state fixture illustrates a conversation; delay messages use the same composition. Do not show staff-only notes or unrelated customer history.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Ready to hand over quote 2. Only approved work is included.

Approved work → work order

Line	Type	Amount
Standard service	Labour	£65.00
Shimano brake pads × 1	Stock item	£28.00
Fit & adjust brakes	Labour	£18.00
Approved total, including VAT		£111.00

Lightspeed

R-Series · North Street Cycles

Customer association

Maya Patel · current-job match confirmed by staff

Stock checked

Brake pads: 6 at this shop
Last refreshed today, 11:20

DESIGN INTENT

R-Series is provisional. These are target UI states, not proof of API access. Customer association is for this job only. Actual work-order, stock and employee permissions gate implementation.

Service desk · desktop · P00 · P07

NEXT → See the linked work order

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Linked to Lightspeed

Work order #5821 · approved quote 2 · £111.00

CUSTOMER

PHYSICAL PART

LAST SYNC

Maya Patel

1 × brake pad set

Today · 11:22

Use work order #5821 in Lightspeed to invoice and take payment at the till.

Mark ready & notify Maya

Finishing work or recording collection in Wheelhouse does not assert that payment was taken.

In workshop

DESIGN INTENT

External link/deep-link availability is an API proof item; reference lookup remains a safe designed fallback. No Wheelhouse payment, refund or invoice controls.

Service desk · desktop · P07

NEXT → Customer is invited to collect

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

33 / Finish, check, then mark ready

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM

WH-1042 / FINAL CHECK

Ready for another ride?

Approved work completed

Brakes & gears tested

Accessories accounted for

Bike safe to hand back

Collection note for Maya

Rear pads replaced and brakes adjusted. Gears tuned. The existing gear cable is still serviceable.

The bike remains in the shop until collection is recorded.

Save final checks & finish work

North Street Cycles · Alex Morgan

DESIGN INTENT

A distinct final check separates work finished from ready for collection. Message delivery failure cannot undo work completion or falsely mark delivery successful.

34 / Customer is invited to collect

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

✓

Ready for collection

Your bike’s ready, Maya.

Brakes sorted, gears tuned. Your Trek is ready to ride again.

Collect from North Street Cycles

Today · open until 18:00
24 North Street

Agreed work

£111.00

We’ll handle the bill at the shop.

Alex’s handover note

Rear pads replaced. Brakes and gears tested. The existing gear cable is still serviceable.

Message the shop

Workshop care, powered by Wheelhouse

DESIGN INTENT

Readiness is not collection or settlement. Show a concise handover and opening hours; no online payment CTA.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Hand the bike back

Maya Patel · Trek Domane AL 3

Bike handed to the customer or authorised collector

Lock key and rear light returned

Collected by

Maya Patel

Handover note

Explained the brake work and optional gear cable. Customer happy with the test ride.

Till handoff

Lightspeed work order #5821

Agreed quote: £111.00

Use Lightspeed for invoicing, taking payment or any refund.

Collection records who took the bike and when. It does not record payment.

Ready for collection

DESIGN INTENT Custody leaves “In shop” only after explicit confirmation. Staff use the existing till process independently. No payment gate or settlement status is invented.

Service desk · desktop · P02 · P07

NEXT → Collected, with a durable history

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

Collected by Maya Patel today at 17:24. Recorded by Jack Lewis.

Bike collected

17:24 · Jack Lewis · accessories returned

Ready for collection

15:42 · Alex Morgan · customer notified

Work order #5821 linked

11:22 · approved quote 2

Quote approved: £111.00

11:18 · Maya Patel · gear cable declined

Bike received & tag printed

09:12 · Jack Lewis

Job locked

The completed record and approval history remain available.

Need to correct or continue the job?

Reopen with a reason

DESIGN INTENT

Locked collected record. Reopening needs permission and a reason; it must not erase the original collection or imply the bike is physically back.

Service desk · desktop · P02

NEXT → The workshop at a glance

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

North Street Cycles

YOUR BIKE / WH-1042

We’re taking care of it.

Trek Domane AL 3 · North Street Cycles

In progress

In shop

Target ready: Fri 18 September, 16:00

We’ll let you know when it’s ready to collect.

● Work in progress

Alex is servicing your bike

● Extra work agreed

£111 approved · gear cable declined

● Bike received

Thu 17 September · 09:12

● Booking confirmed

Standard service · drop-off

View agreed work

Message the workshop

Update contact preferences

Workshop care, powered by Wheelhouse

DESIGN INTENT

Canonical in-progress snapshot. Production progress derives from the current job state; the atlas intentionally shows named state specimens rather than a full simulation.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Workshop diary

Week of 14 September 2026

Day

Week

Month

Resource	Mon 14	Tue 15	Wed 16	Thu 17	Fri 18
Alex Morgan	3h / 4h	4h / 4h	2h / 4h	3h / 4h	2h / 4h
Jo Taylor	4h / 4h	3h / 4h	Leave	2h / 4h	4h / 4h
Shared queue	1h	1h	1h	1h	1h
Shop total	8h / 8h	8h / 8h	3h / 4h	6h / 8h	7h / 8h

Thursday 17 September

8 bikes expected · 6 hours planned · 2 hours remaining

Open Thursday's diary

DESIGN INTENT

Week overview counts shared work once. Leave reduces available minutes. This is live operational capacity, not group/report analytics.

Service desk · desktop · P04

NEXT → Allocate work in the diary

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Workshop diary

September 2026

Day

Week

Month

Mon

Tue

Wed

Thu

Fri

Sat

Sun

1

Full

7

Full

14

Space available

21

Space available

28

Full

2

Space available

8

Space available

15

Space available

22

Full

29

Space available

3

Space available

9

Space available

16

Full

23

Space available

30

Space available

4

Space available

10

Full

17

6h / 8h

24

Space available

5

Full

11

Space available

18

Space available

25

Full

6

Space available

12

Space available

19

Full

26

Space available

6

Closed

13

Closed

20

Closed

27

Closed

DESIGN INTENT

September 2026 starts Tuesday; Sundays are closed. Illustrative utilisation is for this shop only. Clicking a day in this fixed atlas opens the Thursday diary specimen.

Service desk · desktop · P04

NEXT → Allocate work in the diary

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

DESKTOP VIEWPORT · 1,100 × 760

DESIGN INTENT

Work-finished is an explicit state before readiness. The walkthrough visits the POS handoff next; the shop may link it earlier. Collection and payment remain separate.

Service desk · desktop · P02 · P07

NEXT → Handoff agreed work to Lightspeed

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

41 / Mechanic’s job conversation

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM

WH-1042 / MESSAGES

Maya Patel

Could you check the rear brake too?

Maya · SMS · 09:15

Yes, I’ll inspect it during the service and send you the findings.

Alex · SMS · delivered 09:18

Reply to customer

Channel

SMS · selected by customer

v

Send reply

Back to job

North Street Cycles · Alex Morgan

DESIGN INTENT

A staff phone opens the staff conversation, never the customer’s private link. Staff-only notes are separate from outgoing messages.

North Street Cycles

*

Step 2 of 4

You don’t need to diagnose it.

Tell us what you’ve noticed. The workshop will review your request before confirming the work and price.

Bike make & model

Brompton C Line

What’s happening?

There’s a clicking sound when I pedal hard. I’m not sure where it comes from.

When did it start?

About a week ago

Optional photo or video

Choose a requested day

Workshop care, powered by Wheelhouse

DESIGN INTENT Alternative fixture: Oliver’s unknown problem. The production journey retains these entered details; atlas navigation returns to the canonical Maya fixture after this branch. No diagnostic price is invented.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Review a diagnosis request

WH-1048 · Oliver Chen · Brompton C Line

“It clicks when I pedal hard.”

Started about a week ago. No known impact or damage.

Ask before promising the repair

Clarify the concern, propose the initial assessment and agree any charge before starting chargeable work.

Ask the customer a question

Initial workshop assessment

Planned assessment effort

30 minutes

Proposed assessment charge

£25.00

Message

We suggest a 30-minute assessment. We’ll quote any repair separately after finding the cause.

Propose assessment for approval

DESIGN INTENT

£25/30 min are illustrative shop choices, not an approved fee policy. Customer must see and agree the assessment before it becomes chargeable. Approval uses the same component as the service quote.

Service desk · desktop · P03 · P04 · P05

NEXT → Approve each line

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

44 / Book an exact appointment

PHONE VIEWPORT · 390 × 844

North Street Cycles

Step 3 of 4

Choose an appointment.

A fixed arrival time for your standard service.

Drop-off day

Exact appointment

Thursday 17 September

09:30

11:00

14:00

15:00 · full

Arrive at 09:30

We'll confirm your appointment after reviewing the request.

Availability includes other appointments and committed drop-off work.

Continue with 09:30

Workshop care, powered by Wheelhouse

DESIGN INTENT

Fixed timed-appointment specimen; chosen mode must be carried through request and confirmation in production. This branch routes back to canonical drop-off contact details in the atlas.

45 / Explain unavailable dates

PHONE VIEWPORT · 390 × 844

North Street Cycles

Thursday is now full.

Another booking took the remaining workshop space. Your request hasn’t been confirmed.

Try Friday 18 September

Drop-off 09:00–18:00

Availability will be checked again when you submit.

Choose another day

Ask the shop for help

Closed days are labelled “Closed”. A full day means the shop is open but has no remaining capacity.

Workshop care, powered by Wheelhouse

DESIGN INTENT Server is authoritative at submit. No false success, no silent overbooking, and no customer waiting-list feature added.

Customer · phone · P04 · P05

NEXT → Choose drop-off or appointment

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

46 / Change or cancel a booking

PHONE VIEWPORT · 390 × 844

North Street Cycles*

WH-1042 / MANAGE BOOKING

Plans changed?

Your current booking

Thu 17 September · drop-off
Standard service · Trek Domane

Preferred new day

2026-09-18

Note to the shop

Could I bring it in on Friday instead?

Your existing booking stays in place until the new date is accepted.

Request date change

Cancel this booking

Workshop care, powered by Wheelhouse

DESIGN INTENT

Requesting a change does not discard the original booking. Capacity is exchanged atomically on acceptance. In-shop cancellation needs staff handling.

47 / Date change is pending

PHONE VIEWPORT · 390 × 844

North Street Cycles

We’ve asked the shop.

Your requested new day is Friday 18 September.

Current booking kept

Thursday 17 September

Wait for confirmation before changing your drop-off plans.

Back to booking


Workshop care, powered by Wheelhouse

DESIGN INTENT

The old hold remains while a new-date request awaits a decision. Acceptance and rejection reuse the request review decision pattern.

48 / Confirm a cancellation

PHONE VIEWPORT · 390 × 844



DESIGN INTENT Explicit confirmation before releasing the reservation. This screen applies before bike arrival; no refund flow is introduced.

49 / Cancellation acknowledged

PHONE VIEWPORT · 390 × 844

North Street Cycles

✓

Your booking is cancelled.

WH-1042 · Thursday 17 September

No visit is expected

The shop has been notified and the reserved workshop space has been released.


Make a new booking

Workshop care, powered by Wheelhouse

DESIGN INTENT Cancellation is distinct from rejected and expired requests. Keep the cancellation event in staff history.

50 / Decline with an explanation

DESKTOP VIEWPORT · 1,100 × 760



DESIGN INTENT Staff-written explanation is required in the proposed UX. Confirm the shop's rejection wording during review.

51 / Customer sees a declined request

PHONE VIEWPORT · 390 × 844

North Street Cycles

*

Request declined

We can’t confirm Thursday.

“Sorry, we can’t fit this service in on Thursday. Please try Friday, or call us and we’ll help find another day.”

You don’t have a confirmed booking

Please choose another day before travelling.

Choose another day

Message the shop

Workshop care, powered by Wheelhouse

North Street Cycles

*



This request has expired.

The shop didn’t confirm the requested slot before its reservation expired. You don’t have a booking for that day.

Find a new day

Contact the shop

Can’t open a private link?

Ask the shop to send a fresh link to your registered contact details.

We don’t show customer history based on a phone number alone.

Workshop care, powered by Wheelhouse

DESIGN INTENT Reservation expiry and secure-link expiry are different backend events. The lower section is the shared safe-access explanation; production uses the appropriate specific heading, without disclosing another customer’s data.

Customer · phone · P01 · P04 · P05

NEXT → Choose drop-off or appointment

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

53 / A quote changed before approval

PHONE VIEWPORT · 390 × 844

North Street Cycles

*



There’s a newer quote.

The workshop updated the proposed work after this link was sent. Your old choices haven’t been applied to the new items.

Your agreed service is kept

Standard service · £65.00

Please review the current descriptions and prices before approving any changes.

Review current quote

Ask the workshop

Workshop care, powered by Wheelhouse

DESIGN INTENT Stale submission never silently approves new prices. Only changed lines need new approval; unchanged decisions stay intact.

Customer · phone · P03 · P05

NEXT → Approve each line

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

54 / Agree a spending ceiling

PHONE VIEWPORT · 390 × 844

North Street Cycles

Set a limit for agreed work.

You can give the shop permission to complete the service and brake repair up to a total amount.

What this covers

Standard service and the rear brake repair described in your request.

Unrelated work still needs separate approval.

Maximum total, including VAT

120

☒ I authorise this described work up to £120 in total.

This is permission for work. No card is stored and no payment is taken.

Save permission

Decide each line instead

Workshop care, powered by Wheelhouse

DESIGN INTENT Alternative approval policy to validate with Jack. This is a fixed £120 specimen, not live permission storage. A changed limit requires matching consent wording; exceeding the limit or scope requires a new decision.

Customer · phone · P03 · P05

NEXT → Return to the private progress link

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Allocation changed while you were editing

WH-1042 · your original booking is safe

That space is no longer available

Jo booked another job into the remaining capacity. We haven't moved WH-1042 or discarded its original allocation.

Current allocation: Thu 17 September · shared queue · 90 minutes.

Reload available capacity

Keep original allocation

DESIGN INTENT Same conflict pattern covers stale job edits, with current actor/version shown and edits preserved for comparison rather than silent overwrite.

Service desk · desktop · P02 · P04

NEXT → Allocate work in the diary

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

56 / Another mechanic claimed it

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM

Jo just took this job.

WH-1042 is now assigned to Jo Taylor. We haven't started a second work session for you.

Choose another job

View current job

North Street Cycles · Alex Morgan

DESIGN INTENT

Atomic claim. A concurrency conflict is an ordinary usable state, not an unexplained error toast.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Job workspace

Workshop / WH-1042

WH-1042 / MAYA PATEL

Trek Domane AL 3

Booking

Target ready

Allocated effort

Thu 17 Sep · drop-off

Fri 18 Sep · 16:00

90 min · shared queue

Overview

Quote

Checklist

Messages

History

We haven't confirmed whether Lightspeed created the work order. Don't submit it again yet.

Check before retrying

Attempt today at 11:22 · quote 2 · £111.00

Look for WH-1042 in Lightspeed. If it exists, link that work order instead of creating a duplicate.

Existing Lightspeed work-order reference

5821

Check & link existing order

Local work is safe

Job notes and the customer's approval are saved in Wheelhouse.

Stock last checked at 11:20. Treat availability as unconfirmed until sync resumes.

Continue local job

DESIGN INTENT

Unknown is different from failed. Reconciliation must verify job/customer/amount; it cannot blindly attach an arbitrary ID. Retry only after duplicate absence is established.

Service desk · desktop · P07

NEXT → See the linked work order

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Print queue

Front desk Zebra · North Street Cycles

Printer agent is offline. Book-in is saved; check the physical output before requesting another copy.

Job	Document	Sent	State	
WH-1042	Bike tag	09:12	Output unknown	Review before reprint
WH-1046	Bike tag	09:14	Queued	Will send when online

Check the printer host

Make sure the registered Windows print agent is running, the driver is ready and the label stock is loaded.

Keep the job identifiable

Use readable job number WH-1042 on the bike until a scannable tag is available.

DESIGN INTENT

Durable scoped print tasks survive restart. Unknown acknowledgement never claims physical success. Native Mac printer-host support is not assumed.

Service desk · desktop · P08

NEXT → Deliberately reprint a tag

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

59 / Deliberately reprint a tag

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Reprint bike tag

WH-1042 · Front desk Zebra

Has a usable tag already printed?

A missing acknowledgement can still mean that a label came out. Check before printing another copy.

☒

I checked the output and need a replacement tag

Reason

Original label did not emerge / unusable

Cancel

Print one replacement

DESIGN INTENT

Reprint is an intentional new task with actor/reason, not automatic replay of an unknown task.

Service desk · desktop · P08

NEXT → Print & attach the bike tag

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Message delivery

WH-1042 · approval request

SMS delivery not confirmed

The provider timed out after accepting our request. The customer may still receive it.

Channel	Recipient	State
Email	maya@example.test	Delivered
SMS	07700 900 142	Unknown
WhatsApp	Not selected	Not sent

The approval link remains valid. Check provider status before resending.

Review conversation

For confirmed failures, show the reason (such as revoked credentials or low balance) and allow a deliberate retry after it is fixed.

DESIGN INTENT

Three distinct delivery states: queued, confirmed failed, unknown. Provider responses must drive labels; mock delivery is not integration proof.

Service desk · desktop · P06

NEXT → One job conversation

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

61 / Sign in after scanning

PHONE VIEWPORT · 390 × 844

●

Wheelhouse

AM

STAFF ACCESS

Sign in to the workshop.

We'll return you to the scanned job after you sign in.

Work email

alex@example.test

Password

Sign in & return to job

This is staff access. Customers use their private progress link.

North Street Cycles · Alex Morgan

DESIGN INTENT Visual sign-in reference only; final auth method follows the existing authentication implementation. No credentials leave this file. Revoked accounts cannot regain old-session access after reactivation.

62 / Wrong shop or revoked access

PHONE VIEWPORT · 390 × 844

● Wheelhouse

AM



This job isn’t available to you.

Check that you’re signed in to the correct workshop. Ask your manager if your staff access has changed.

Back to workshop

Sign in again

North Street Cycles · Alex Morgan

DESIGN INTENTNo bike, customer, price or job-existence details from another tenant. Server enforces the boundary; hiding a button is insufficient.

63 / Reopen without rewriting history

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Reopen collected job

WH-1042 · manager action

Why does this job need reopening?

Reason

Customer reported a brake noise after collection. Arrange an inspection.

Original collection stays in history. Reopening does not record the bike as physically returned.

☐ Bike has physically returned to the shop

Cancel

Reopen job

DESIGN INTENT

Proposed manager-permission boundary to validate. A checked return must create a separate custody event; the unchecked default keeps custody out of shop.

Service desk · desktop · P01 · P02

NEXT → The complete job workspace

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

64 / Change customer update channels

PHONE VIEWPORT · 390 × 844

North Street Cycles

Your update preferences.

Choose how North Street Cycles contacts you about this job.

☒ Email · maya@example.test

☒ SMS · ending 0142

☐ WhatsApp · ending 0142

These choices are for workshop messages. They don't sign you up for marketing.

Save preferences

Workshop care, powered by Wheelhouse

DESIGN INTENT

Preferences must be checked at send time; changing them cancels incompatible queued reminders. The secure link remains usable regardless of channel selection.

Customer · phone · P05 · P06

NEXT → Return to the private progress link

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

65 / Booking service temporarily unavailable

PHONE VIEWPORT · 390 × 844

North Street Cycles

We can’t load bookings right now.

Your details haven’t been submitted. Please try again in a moment or contact North Street Cycles.

Call the workshop

020 7946 0142

Open today until 18:00

Try booking again

If you already have a confirmation, your booking is unchanged.

Workshop care, powered by Wheelhouse

DESIGN INTENT Retained P10 service/error visibility. Never infer booking failure after an ambiguous submission: that separate case needs request-status lookup before retrying. No disaster-recovery feature or guarantee.

Customer · phone · P05 · P10

NEXT → Choose a service

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop settings

North Street Cycles

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Shop profile

Shop name

North Street Cycles

Shop type

Bike workshop

Address shown to customers

24 North Street

Contact email

workshop@example.test

Phone

020 7946 0142

Booking introduction

Book your bike in for a service or tell us what’s wrong. We’ll help you get riding again.

Customer theme

Forest

v

Booking font

System sans serif

v

DESIGN INTENT

Uses existing shop theming direction. Appearance controls affect the embed and customer portal; staff brand stays consistent. No group or subscription controls.

Manager · desktop · P05 · P09

NEXT → Service catalogue & questions

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Workshop services

Edit standard service

Service	Price	Effort	Online
Standard service	£65.00	60 min	Bookable
Brake service	From £35	45 min	Bookable
Diagnosis	Quote first	30 min	Review required

Templates stay with the service

Booking questions ask about the problem. The inspection checklist guides mechanics. Existing job answers are preserved when templates change.

DESIGN INTENT

Extend existing service model rather than add a parallel catalogue. Durations feed capacity; prices feed quotes; bookability feeds the customer embed.

Manager · desktop · P03

NEXT → Configure a service

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Standard service

Price, including VAT

65.00

Planned minutes

60

Linked labour SKU

LAB-SERVICE-STD

☐ Available for online booking

Booking approval

Use shop default: review firstv

Customer questions

Question 1

Anything we should look at?

Question 2

DESIGN INTENT

Shown order is part of the template. New template version affects future jobs only. Example brake question should be conditional to the customer concern in production.

Manager · desktop · P03

NEXT → Hours, leave & available effort

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop settings

North Street Cycles

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Opening hours & workshop availability

Day	Shop open	Bookable effort
Mon–Fri	09:00–18:00	8h / day
Saturday	09:00–17:00	4h / day
Sunday	Closed	0h

Team availability

Mechanic	Thu 17 Sep	Break / leave
Alex Morgan	4h bookable	12:30–13:00 break
Jo Taylor	4h bookable	12:00–12:30 break

DESIGN INTENT

Shop opening hours and mechanic effort are distinct. Leave, closures and breaks reduce available capacity; the public calendar must not expose staff leave details.

Manager · desktop · P04

NEXT → Set booking & diary behaviour

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Booking behaviour

Acceptance default

Shop reviews before confirming

v

Booking modes

Drop-off days and appointments

v

Pending reservation lifetime (hours)

4

Reserve for staff bookings (minutes/day)

60

Customer drop-off explanation

Drop off during opening hours. We'll arrange the mechanic's start time separately.

Diary display

Time grid

30 minutes

v

Resource order

Alex, Jo, Shared queue

v

Preview embedded booking

Save booking settings

DESIGN INTENT

Four-hour expiry and 60-minute staff reserve are proposed review defaults, not previously agreed policy. Per-service overrides remain explicit. Embed can preselect/filter a service; no separate website builder.

Manager · desktop · P04 · P05 · P09

NEXT → Connect email, SMS & WhatsApp

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Channels

Channel	Connection	
Email	Setup required	Configure
SMS	Setup required	Configure
WhatsApp	Setup required	Configure

Job update defaults

☐ Booking confirmed or declined

☐ Quote ready for approval

☐ Delay / revised target

DESIGN INTENT

No provider is claimed connected. Shop-owned credentials and actual send/inbound capability are P00 proof tasks for all three channels.

Manager · desktop · P00 · P06

NEXT → Configure a messaging channel

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

SMS connection

Use the shop’s messaging account.

Sender name / number

NorthStreet

Provider account identifier

API credential

Credentials are hidden after saving and accessible only to the authorised service.

Send a test to a shop-controlled number and verify inbound replies before enabling this channel.

Shop test number

DESIGN INTENT

Provider-specific form and inbound identifiers depend on chosen provider; exact fields shown are a design assumption. Secrets are not collected or sent by this artefact.

Manager · desktop · P00 · P06

NEXT → Verify delivery before enabling

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

73 / Verify delivery before enabling

DESKTOP VIEWPORT · 1,100 × 760



Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop settings

North Street Cycles

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Channel readiness

Check	Evidence
Outbound to shop test number	Not tested
Delivery-status callback	Not tested
Inbound reply reaches correct job	Not tested
Revoked credentials / failures visible	Not tested

WhatsApp also needs its provider onboarding and any required template approvals. Email reply routing must be tested separately.

Back to channels

DESIGN INTENT

Setup remains unavailable for live sending until proof. This screen does not manufacture a successful test or enable fake provider credentials.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop settings

North Street Cycles

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Ready for collection

Template

Hi {first_name}, your {bike} is ready to collect from {shop_name}. We’re open until {closing_time}. View your job: {progress_link}

PREVIEW

Hi Maya, your Trek Domane is ready to collect from North Street Cycles. We’re open until 18:00. View your job: [private link]

☐

Send when staff marks a job ready

Job changes cancel stale reminders. Available placeholders are validated before saving.

Save template

DESIGN INTENT

Template controls belong to messaging, not duplicate generic settings. Provider limits and WhatsApp approved templates must constrain the final editor.

Manager · desktop · P06 · P09

NEXT → Connect the one chosen Lightspeed

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Lightspeed R-Series

Not connected

Connect the shop to read products and stock, associate the current customer and hand over approved work orders.

Your Lightspeed account must permit the required API access. The setup will confirm the shop and permissions before enabling sync.

Access this connection needs

Catalogue and shop stock · customer lookup/link for current jobs · work-order create/update · employee mapping

No historical customer import or financial writes are part of this connection.

Review connection checks

DESIGN INTENT

One adapter only. R-Series is provisional pending first-shop selection. This artefact does not perform OAuth or assert full API access. The real Connect button will start provider authorisation once P00a passes.

Manager · desktop · P00 · P07

NEXT → Verify connector capabilities

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

76 / Verify connector capabilities

DESKTOP VIEWPORT · 1,100 × 760



Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop settings

North Street Cycles

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Connection checks

Confirm this is the right shop before enabling handoff.

Capability	Status
Shop & employee permissions	Not tested
Catalogue / variant / local stock read	Not tested
Current-job customer association	Not tested
Work-order and child-line writes	Not tested
Stock add / remove / cancel behaviour	Not tested
Refresh, revocation & uncertain result	Not tested

See target handoff experience

Back to connection

DESIGN INTENT Readiness brief LS-01–09 remains the actual evidence gate. This is an honest unconnected setup state alongside designed connected job states.

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop settings

North Street Cycles

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Bike tags & job cards

Tag printer name

Printer host

Front desk Zebra

Workshop Windows PC

Tag layout

Job number + bike + staff QR

v

☒ Print one tag when a bike is booked in

☐ Include customer name on tag

Verify the actual printer, driver, label stock and scanner before use. A 1D reader needs the additional Code 128 job number.

Preview tag fixture

Review print queue

DESIGN INTENT

Windows agent is existing implementation direction. Final label dimensions are deliberately not fabricated; scanner and paper proof remains pending.

Manager · desktop · P00 · P08

NEXT → Manage staff access

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Workshop team

Edit Alex's access

Staff	Role	Status
Jack Lewis	Manager	Active
Alex Morgan	Mechanic	Active
Jo Taylor	Mechanic	Active

Access belongs to this shop

Managers configure the shop and staff. Mechanics work on permitted jobs. Deactivating an account ends its existing access.
Final role matrix must align with P01 and the existing authentication plan.

DESIGN INTENT

Role labels are proposed presentation of existing permission boundaries, not new group-level roles. Deactivation must permanently revoke old sessions.

Manager · desktop · P01

NEXT → Change or deactivate access

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

79 / Change or deactivate access

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Alex Morgan

Work email

alex@example.test

Role

Mechanic

Deactivating staff ends their current access. Reactivating later requires a fresh sign-in.

Deactivate access

Save role

DESIGN INTENT

Deactivation gets a confirmation screen. Actor history remains even when staff access is removed.

Manager · desktop · P01

NEXT → Confirm staff deactivation

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

80 / Confirm staff deactivation

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Shop profile

Services

Hours & team

Booking

Messages

Lightspeed

Printing

Staff access

Deactivate Alex Morgan?

Alex will lose workshop access, including from existing signed-in devices. Their work history stays on jobs.

Keep active

Deactivate Alex

DESIGN INTENT

Mutation is simulated only. Production invalidates tokens at the server and scopes the staff member to the current shop.

Manager · desktop · P01

NEXT → Manage staff access

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

81 / Customer & bike records

DESKTOP VIEWPORT · 1,100 × 760

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Customers

Find or maintain a customer record for workshop work.

Search customers

Maya Patel

Customer	Contact	Bikes	
Maya Patel	07700 900 142	Trek Domane AL 3	Open record
Maya P.	07700 900 142	No bike linked	Review possible duplicate

Matching contact details suggest a duplicate; they never trigger an automatic merge.

DESIGN INTENT

Normal record maintenance remains in scope. No bulk customer import, backfill or public phone-history lookup.

Service desk · desktop · P02

NEXT → Edit a customer and bike

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

82 / Edit a customer and bike

DESKTOP VIEWPORT · 1,100 × 760

Search jobs, customers or scan a tag

North Street
Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Maya Patel

Customer / record

Full name

Maya Patel

Email

maya@example.test

Mobile

07700 900 142

Email updates

SMS updates

Save customer

Bike

Make / model

Trek Domane AL 3

Colour / detail

Green · black mudguards

Serial number

Not recorded

Workshop history

WH-1042 · Standard service

Open job

DESIGN INTENT

Staff can add/edit bikes without mandatory serial numbers. Access and history are shop scoped. Editing contacts does not retroactively change approval snapshots.

Service desk · desktop · P02

NEXT → The complete job workspace

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

wheelhouse

Search jobs, customers or scan a tag

North Street Cycles

JL

Workshop

Diary

Requests

Messages

Customers

Settings

THURSDAY 17
SEPTEMBER

Shop open · until 18:00

Review customer duplicate

Compare before combining records.

Keep: Maya Patel

maya@example.test
07700 900 142

Trek Domane AL 3
1 workshop job · WH-1042

Merge: Maya P.

No email recorded
07700 900 142

No bike linked
No workshop jobs

☐

I have confirmed these records are the same customer

Keep Maya Patel’s name and contact details. Move linked records without changing job approval history.

Keep separate

Confirm merge

DESIGN INTENT

Explicit staff review with surviving values. Production must block cross-shop merge and retain attribution; there is no automatic name/phone merge.


Manager · desktop · P02

NEXT → Customer & bike records

Viewport specimen · Scrollable content and interactions continue in the HTML atlas · Fictional scenario

84 / A clear save confirmation

DESKTOP VIEWPORT · 1,100 × 760



DESIGN INTENT Shared acknowledgement specimen. Production stays on the edited page with a specific inline confirmation (e.g. “Service saved”) and current values, rather than sending every edit here.